

Confidential System Delivery Quotation

Mtendere Education Consult - Digital Platform Production Handover

Client: Mtendere Education Consult

Prepared By: Chrispine Mndala, Aothothe

Date: 23 July 2026

Document Status: Current system evaluation and production handover quotation

Confidentiality: Strictly Confidential

1. Current System Evaluation

A review of the current Mtendere Education Consult platform confirms that the delivered system has moved beyond a basic website. It is now a functional digital education management and operations platform prepared for handover to the Mtendere team for production use and day-to-day operations.

The system currently includes public-facing services, student/client workflows, administrative management tools, backend integration, authentication, content management, application processing, communication workflows, documentation, and production deployment configuration.

The current system should be valued and presented as a complete digital operations platform, not as a simple website project.

2. Delivered Platform Scope

The current system includes the following delivered components:

- Public corporate website and brand platform
- Student/client application portal
- User registration, login, authentication, profile, and dashboard flows
- Scholarship discovery, details, saved items, and application flow
- Job opportunity listing and application flow
- Events listing and registration-ready functionality
- Partner showcase and partner information management
- Blog/news content management foundation
- Team and organizational profile sections
- Contact and inquiry capture

- Role-based administrative access control
- User, role, permission, and responsibility management
- Scholarship, jobs, partners, blog, team, events, and content administration
- Application review and tracking workflow
- Contact/message management
- Analytics and activity visibility
- Media governance and upload handling foundation
- Email notification and automation foundation
- Database and backend API integration
- Hosting, domain, and deployment configuration
- Production-readiness and admin training documentation

3. Production and Operations Readiness

The current platform is prepared for handover to the Mtendere team for production and operational use.

Operational readiness includes:

- Functional public-facing website experience
- Functional admin management environment
- Structured client/student application journey
- Backend data capture and management workflows
- Access-control structure for administrative users
- Production deployment configuration
- Documentation to support admin onboarding and operational continuity
- Executive presentation and system documentation package

The handover should include access credentials, hosting/domain ownership clarification, environment configuration records, admin user onboarding, and a final walkthrough with the Mtendere operations team.

4. Delivered System Value Breakdown

Delivered Component	Value (MWK)
Core Public Website and Brand Platform	298,000
Platform Infrastructure and Backend Integration	88,000
Maintenance and Support Setup	540,000
Admin Management System Deployment	250,000
Client Portal and Application Workflow Integration	200,000
Email and Automation System Foundation	180,000
Total Delivered System Value	1,556,000 MWK

5. Total Quotation Amount

Category	Amount (MWK)
Delivered Mtendere Education Consult Digital Platform	1,556,000
Total Quotation Amount	1,556,000 MWK

6. Payment Terms

The total quotation amount is payable upon presentation and acceptance of the production handover package.

Payment option:

- 100% payment upon handover: **1,556,000 MWK**

If required by the client, a structured settlement arrangement may be agreed separately in writing.

7. Handover Deliverables

The production handover package covers:

- Live public platform
- Live or deployable admin management platform
- Admin user access structure

- Operational system documentation

- Admin training materials
- Executive presentation package
- Production-readiness notes
- System feature inventory
- Basic support guidance for operations team

8. Delivery Confirmation

The system is confirmed as:

- Built as a full-stack digital platform
- Structured across public, client, and admin layers
- Connected to backend and database workflows
- Supported by authentication and access-control flows
- Supported by email workflow architecture
- Documented for executive review, admin training, and production readiness
- Ready for presentation and handover to the Mtendere team

Any third-party provider items such as domain access, hosting ownership, email provider verification, payment provider access, API keys, or service subscriptions remain dependent on the relevant account owners and provider-side configuration.

9. Confidentiality

This quotation contains confidential commercial pricing, system valuation, and platform delivery information prepared for Mtendere Education Consult. It may not be redistributed, copied, disclosed, or used externally without written permission from Aothothe.

10. Acceptance

Client Representative: _____

Signature: _____

Date: _____

Prepared By: Chrispine Mndala, Aothothe

Signature: _____

Date:

Strictly Confidential - Mtendere Education Consult / Aothothe

23 July 2026
